
Honey Cypress Creek Bridge at M-15
Channel Station 160+60
Mississippi County, AR
St. Francis Basin Project - Maintenance
DACW66-03-B-0007

ESTIMATED Bridge Quantites

1 Clearing & Grubbing Overbank Clearing* 3 AC
Underbank Clearing 1,000 LF

2 Excavation Channel (Cut): 7,253 BCY

3 Roadway & Field Access Ramp Embankments Cut: 493 BCY
Fill: 638 ECY (less agg. Surfacing)

4 Aggregate Surfacing 144 CCY (260 Tons)

5 Finish Dressing, Fertilizing, Seeding & 3 AC
Mulching

6 Filter Material 883 TN

7 Riprap, "R 90" 2,775 TN

8 Concrete Piling, Precast, Prestressed Purchase 1,356 LF
14-inch square % Driven 87 %

9 Cast-in-Place Structural Concrete 3,000 PSI Concrete 61 CY (includes curbs)
Reinforcing Steel 7,206 LBS
Form & Strip 2,805 SF (includes curbs)
Finishing 388 SF
Curing 3,193 SF

10 Corrugated Metal Pipe, 18-Inch Purchase & Install 65 LF

11 Corrugated Metal Pipe, 24-Inch Purchase & Install 37 LF

12 Corrugated Metal Pipe, 48-Inch Purchase & Install 10 LF

13 Flared End Section, 18-Inch Purchase & Install 2 EA

14 Flared End Section, 24-Inch Purchase & Install 1 EA

15 Guardrail 403 LF

16 Environmental Protection 1,200 LF (both banks)

17 Utility Relocation 1 LS

18 Bridge, Miscellaneous Pre-Cast Deck Beams 21 EA
Grouting, Keys 47 CF
Drill Holes 84 EA (Drill 9"/Hole or 63')
Epoxy Grout Holes 2 CF

All quantites such as concrete, reinforcing steel, grout, etc include 5-10% for waste.
*All overbank areas have been under recent cultivation.

EstQty, QUANTITIES, M-15 & M-16 4/29/2003 @ 11:10 AM



Honey Cypress Creek Bridge at M-16
Channel Station 208+25
Mississippi County, AR
St. Francis Basin Project - Maintenance
DACW66-03-B-0007

ESTIMATED Bridge Quantites

19 Clearing & Grubbing Overbank Clearing* 4 AC
Underbank Clearing 1,000 LF

20 Excavation Channel (Cut): 8,779 BCY

21 Roadway & Field Access Ramp Embankments Cut: 793 BCY
Fill: 1,037 ECY

22 Aggregate Surfacing 229 CCY (413 Tons)

23 Finish Dressing, Fertilizing, Seeding & 4 AC
Mulching

24 Filter Material 1,217 TN

25 Riprap, "R 90" 3,775 TN

26 Concrete Piling, Precast, Prestressed Purchase 2,212 LF
14-inch square % Driven 84 %

27 Cast-in-Place Structural Concrete 3,000 PSI Concrete 104 CY
Reinforcing Steel 8,372 LBS
Form & Strip 3,836 SF
Finishing 1,104 SF
Curing 4,940 SF

28 Corrugated Metal Pipe, 24-Inch Purchase & Install 42 LF

29 Flared End Section, 24-Inch Purchase & Install 1 EA

30 Guardrail 493 LF

31 Environmental Protection 1,800 LF

32 Utility Relocation 1 LS

33 Bridgeat Station 208+25 Pre-Cast Deck Beams 35 EA
Grouting, Keys 72 CF
Drill Holes 140 EA (Drill 9"/Hole or 105')
Epoxy Grout Holes 4 CF

All quantites such as concrete, reinforcing steel, grout, etc include 5-10% for waste.
*All overbank areas have been under recent cultivation.

It is to be expressly understood that the accuracy of these estimates is in no way 
warranted and that the furnishing of this information to a bidder will not relieve 
him of his responsibility  to estimate the quantities involved.  It is further to be 
expressly understood that in no case will such estimate be used as a basis of claim
against the Government.
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